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Hydrol.

Sr. 
Hydrogeol.

Project 
Hydrogeol.

Staff 
Hydrogeol.

Data 
Technician Clerical

Task Description Support Subtask Labor Materials Subtask Task
Various Labor Hrs Cost Cost Cost Cost

Billing Rate ($/hr) $190 $160 $150 $110 $92 $60

Task 1.1 Model Development - GSFLOW/PRMS 
input files 8 24 222 192 $59,780.00 $59,780.00

Task 1.2 Model Development - MODFLOW-
2005 input files 5 24 143 80 $35,040.00 $35,040.00

Task 1.3 Model Calibration - match observed 
heads 4 40 16 $8,520.00 $8,520.00

Task 1 Total $103,340.00

Task 2.1 Meeting/Coordination with SCWA 
Member Entities to Develop Scenarios 16 24 32 24 $14,320.00 $14,320.00

Task 2.2 Run Conjunctive Use Scenarios 16 16 40 12 $12,920.00 $12,920.00

Task 2 Total $27,240.00

Task 3.1  Pumpage Simulations Deep Basal 
Zone of Tehama Formation 16 16 40 16 $13,360.00 $13,360.00

Task 3 Total $13,360.00

Task 4 1 Evaluation of Simulation Results 16 16 30 24 $12 740 00 $12 740 00

Table 2
Cost Estimate: Professional Services ─ LGA Grant Proposal for GSFLOW Numerical Flow Model for Solano Area

GSFLOW Model Development and Calibration

Conjunctive Use Simulations

Pumpage Distribution Simulations

Task 4.1 Related to Recharge Mechanisms 16 16 30 24 $12,740.00 $12,740.00

Task 4.2 Prepare Map of Recharge Areas to 
Different Units of Aquifer System 16 16 24 16 $10,960.00 $10,960.00

Task 4 Total $23,700.00

Task 5.1 Evaluate Simulation Results Related to 
Potential for Subsidence 16 16 40 16 $13,360.00 $13,360.00

Task 5 Total $13,360.00

Task 6 Total
Determine the groundwater budget for 
the complex aquifer system such as 
exists in the greater Solano area

16 8 20 $7,320.00 $7,320.00 $7,320.00

Task 7.1

DRAFT: Documentation (physical 
conceptualization including recharge 
analysis, subsidence, aquifer tests, 
digitized geologic model)

60 60 80 80 40 20 $46,680.00 $50.00 $46,730.00

Task 7.2

FINAL: Documentation (physical 
conceptualization including recharge 
analysis, subsidence, aquifer tests, 
digitized geologic model)

20 20 20 20 10 $11,440.00 $50.00 $11,490.00

Task 7 Total $58,220.00

Task 8 Total Quarterly Progress Reports (6 total) 16 $3,040.00 $3,040.00 $3,040.00

$249,580.00Grand Total

Recharge and Interconnectivity to Lower Freshwater Aquifer Zones Used for Supply

Examine the Implications of Lowered Groundwater Levels and Potential Subsidence

Documentatino and Reporting


